w027 08,49 CONTOURGLOBAL MARITSA EAST 3 AD

CONTRACT
FOR PROCUREMENT OF SERVICES

ThiS e, , between:

1. CONTOURGLOBAL MARITSA EAST 3 AD, having its seat and registered office at Sofia 1505, 48
Sitnyalovo Blvd, 9th Floor, registered with the Commercial Register with the Registry Agency under
UIC 130020522, Tax number BG 130020522, represented by Krassimir Velikov Nenov in his capacity of
Executive Director and Quinto Di Ferdinando in his capacity of Member of the Board of Directors,
hereinafter referred to as Contracting Authority,

and

2. STEINMULLER ENGINEERING GMBH, having its seat and registered office address in GERMANY,
Gummersbach, 51643, Fabrikstrasse 5, tel. +49 (0) 226178950 0, fax. +49 (0) 226178950 199, email:
info@steinmueller.com, registered under UIC number 212/5724/1684, TAX number DE 227 433 233,
represented by Dr.-ing. Hans-Ulrich Thierbach in his capacity of a Managing Director, hereinafter
referred to as Contractor, this contract was signed for the following:

DEFINITIONS

In this contract unless the context otherwise requires, the following words and phrases shall have the
following meanings:

“Business Day” means a day (other than a Saturday or a Sunday or official holiday) on which banks are
generally open for the conduct of normal banking business in Bulgaria;

“Contract” — this document with all the attachments and appendices;

“Supply” - all the products to be delivered under this Contract as per offer from CONTRACTOR and
from tender ref.No 80-182-19;

“CONTRACTING AUTHORITY’s Site” shall mean TPP ContourGlobal Maritsa East 3, Village of
Mednikarovo, Municipality of Galabovo.

1. SUBJECT OF THE CONTRACT

1.1. Under the provisions of the present agreement Contracting Authority assigns and Contractor
accepts to complete the following activities:

- Feasibility Study Maritsa East3 Co-Combustion

- Option Thermodynamic Boiler Calculations

2. PRICES AND PAYMENTS

2.1. The services shall be rendered for a net lump sum of the following:

- Feasibility Study Maritsa East3 Co-Combustion amounts to 59 700,00 Euro, VAT excluded

- Option Thermodynamic Boiler Calculations amounts to 8 320,00 Euro, VAT excluded

the price is in accordance with the accepted offer of the Contractor by the Contracting Authority, and
price offer — Appendix 4.

Travel expenses over and above those described in the proposal of Contractor will be charged
separately at prime costs. Furthermore, travelling and working time of Contractor’s engineers related
to such additional visits will be charged according to the attached list "Daily Rates for Engineering
Services" to the proposal of Contractor.

2.2. The unit prices from the financial offer of the CONTRACTOR are fixed for the term of the present
contract and are not subject to change.

2.3. The payment for the performed activities shall be paid as follows:

-100 % after the final report has been submitted by Contractor.

Payments are due 14 days upon receipt of the original invoice.



2.4. Ali payments according to this contract shall be made through bank transfers in Euro. The bank
fees at the CONTRACTOR’s bank are at the CONTRACTOR’s expense, the bank fees at the
CONTRACTING AUTHORITY’s bank are at the expense of the CONTRACTING AUTHORITY. The bank
accounts of the Parties are:

CONTRACTING AUTHORITY:

SG Expressbank

IBAN: BG35 TTBB 9400 1521 0392 95
BIC: TTBBBG22

CONTRACTOR:

Deutsche Bank AG, Gummersbach
IBAN DE49 3847 0091 0016 4533 00
BIC DEUTDEDW 384

3.PERFORMANCE PROCESS

3.1. The activities regarding the implementation of the contract obligations shall be carried out with
sufficient quality and in full compliance with the safety regulations of the Contracting Authority and
the obligations in accordance with the Bulgarian environmental protection legislation and health and
safety legislation and the specific obligations in this respect are the following:

a/ to carry out the entrusted works in full compliance with the contract clauses and legal requirements
that are applicable to the subject of the contract, rules and prescriptions of the competent authorities
in each and every moment of the performance of the contract as well as to fulfil the requirements of
all other conditions, applicable to this contract by undertaking full responsibility for the fulfilment of
all obligations specified above;

b/ to assure personnel, appointed in accordance with the applicable legal requirements, to pay to its
personal all remunerations, taxes, compulsory and voluntary insurances required by the applicable law
as well as the applicable in this case labor agreements;

¢/ to perform the activities in full compliance with all health and safety rules, regulations and legal
requirements;

d/ to perform the necessary actions in order the personal identification of its personnel to be clear for
the Contracting Authority or/and third parties;

e/ to inform the Contracting Authority in due time for assighment of works to sub-contractors, in case
Contracting Authority is informed for that by the Contractor during the assignment of the public
procurement procedure and the contract allows it. The Contractor shall inform the Contracting
Authority for such assignment before the beginning of the performance of the works by the sub-
contractor.

f/ to apply a health and safety plan as required by the Contracting Authority;

g/ not to use nonqualified or unauthorized personal. This shall be determined by means of a duly
performed inspection by the Contracting Authority during the performance of the Contractor’s
activities under the contract.

h/ to satisfy the applicable legal requirements and the requirements under the present contract for
the use of personal protection equipment on temporary sites of movable objects, for safety warning
system, upon establishing of a manual material transportation and in all other aspects of safety.

4.TIME FOR COMPLETION
The time for completion of the services - subject of this contract, shall be 3 months from the date of
signing of this contract.

5.PENALTIES

5.1. In case the Contractor is in delay in reaching the acceptance date, except in the case of Force
Majeure, the Contractor shall pay liquidated damages amounting to 0,1% of the contract price for each
day of delay but not more than 4% of the contract price.



5.2. In case the Contractor violates the health and safety legal requirements as well as these specified
in the present contract the Contracting Authority may suspend any of the Contractor’s activities and
the term of the suspension shall depend on the gravity of the violation. After an inspection is
performed and the proposed by the Contractor remediation plan is approved the Contracting
Authority shall have the right to allow or to ban the continuation of the works. The term of the contract
shall be prolonged with the term of the suspension. In this case the Contracting Authority may request
from the Contractor to organize and hold a health and safety training to its personal who is engaged
with the execution of the contract, with duration of not less than 16 hours.

5.3. In case of 5.2. the Contracting Authority may not only suspend the works but also may request
from Contractor to pay a single time fine up to an amount of 500 (five hundred) Euro and shall notify
Contractor for that.

6.CONTRACT TERMINATION

This contract shall be terminated:

6.1. upon fulfilment of all obligations of the parties to it;

6.2. upon mutual agreement by both parties, expressed in writing.

6.3. This contract may be terminated unilaterally by the Contracting Authority:

- In case of any default, with 7 days written notice addressed to the Contractor;

- in case of interruption of the operation of the main equipment or in case of accident caused by the
Contractor as well as in cases under Art. 3.1 and 3.2. immediately without notification;

- in case Contractor becomes bankrupt or insolvent or carries on its business under a receiver for the
benefit of its creditors;

The Parties acknowledge that in conducting their business and managing their internal relations, both
the Contracting Authority and the Contractor operate by reference to the principles contained in the
Contracting Authority’s Anticorruption Policy — Appendix 5, the Supplier Code of Conduct — Appendix
6 and Vendor Certificate — Sanctions Laws - Appendix 7 Policies. The Parties shall not engage in any
conduct that would constitute a breach of these Policies or would result in a breach of these Policies.
The Parties agree that, with respect to the services provided under any agreement, whether written
or otherwise, neither it nor any of its principals, employees, affiliates, or to its knowledge, agents or
representatives will directly or indirectly, make, promise or authorize the making of any offer, gift or
payment of anything of value, including without limitation, the sharing or promise to share its fees or
any other funds that it has received, receives or will receive under any agreement with ContourGlobal,
to or for the benefit of any Government Official or family member or close business associate of any
Government Official, for the purpose of improperly: (i) influencing any act or decision of the
Government Official in his or her official capacity; (ii) inducing the Government Official to do or omit
to do any act in violation of his or her lawful duty; (iii) securing any improper advantage; or (iv) inducing
the Government Official to use his or her influence to affect any governmental act or decision (any of
the foregoing a “Prohibited Payment”). The Parties shall promptly report to the other any Prohibited
Payment.

7. SUSPENSION / TERMINATION BY CONTRACTOR

Contractor shall be entitled to suspend or terminate this Agreement by written notice to the
Contracting Authority provided that:

a.) Contracting Authority has not paid any payment due under this Agreement within the time specified
in Contract plus an additional cure period of twenty (20) days after Contractor’s non-payment notice
to Contracting Authority;

b.) Contracting Authority breaches any of its material obligations under this Agreement and, in the
case of a breach capable of remedy, fails to initiate steps to diligently remedy such breach within
twenty (20) days after receipt of a notice from Contractor requiring it to do so;



c.) Contracting Authority becomes bankrupt or insolvent or carries on its business under a receiver for
the benefit of its creditors;

d.) Contractor has submitted the services under Article 1 not in conformity with the terms of the
contract and the cap of the penalties for delay is reached (4% of the contract price).

In the event of termination according to this Article d.) above, the Contracting Authority shall not be
obliged to pay to the Contractor the price under Article 2.

8. FORCE MAJEURE

If Contractor is impeded in providing its deliverables under this Contract by circumstances beyond
Contractor’s control, including instances of force majeure such as but not limited to war, fire, typhoon,
earthquake, flood, riots, natural disasters, sabotage, terrorism, strike, lockout or other labor disputes,
embargo, acts, omissions or interventions of public authorities involved in providing timely licenses,
clearances, approvals or permit (“Force Majeure”), the schedules for the deadlines to be met by
Contractor shall be postponed accordingly. Should the effect of Force Majeure last for more than sixty
(60) days in aggregate, then Contractor has the right to terminate the Agreement according to Article
6, Termination.

For all issues unresolved in the present contact shall be applied the General Terms and Conditions of
the Contracting Authority, applicable to contracts for public procurement — Appendix 1 and List of
negotiated amendments in General Terms and Conditions of the Contracting Authority - Appendix 2.
An integral part of the present contract are:

Appendix 1 — General Terms and Conditions of the Contracting Authority;

Appendix 2 — List of negotiated amendments in General Terms and Conditions of the Contracting
Authority;

Appendix 3 — Contractor’s Technical proposal

Appendix 4 — Price offer;

Appendix 5 — CONTRACTING AUTHORITY’s Anti-corruption policy and Compliance Declaration;
Appendix 6 — Code of Supplier’s Conduct;

Appendix 7 — Supplier’s Certificate — Penalty and Sanction Laws;

—
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JenoeoaHa MHbopmauus

MapTnaa Ha Bb3nokutena: 00015 Mopenenne: KonTypl'sioBan Mapuua M3Tox 3 Al

M3xoasaw, Homep: 120 ot gata: 29/08/2019 (90/mm/2222)

065ABNEHNETO NOANEXKM Ha Ny6MKyBaHe B OB

EnektpoHeH noaaten:

He

Ha EC: CbrnaceH cbm ¢ 06wimTe yenosusa Ha AOIN 3a n3nonsBaHe Ha ycayraTta

Jlata Ha u3npatiaHe Ha obasneHneto ao OB Ha EC:

3aBegeHo B npenucka: 00015-2019-0016 (nnnnn-yyyy-xxxx)

Pk MpuTypKa KbM OcdmumaneH BeCTHUK Ha EBponeickma cbio3

MHbopMauma 1 oHnanH dopmyasapum: http://simap.ted.europa.eu

O6saBneHMe 3a Bb3/10XKEHA nopb4Ka - KOMYHaAJIHN yCyru

PEBYJ'ITaTM OT npoueaypata 3a Bb3J/laraHe Ha 06LIJ,eCTBEHa nopbYKa

Pazpgen I: Bb3noxuren

Jvpektusa 2014/25/EC/300N

1.1) HaumeHoBaHMe M agpecH ' (Mosis, nocoyeme BCUYKU BBH3/OXUMEJIU, KOUMO 0Mz08apsm 3a npouyedypama)

OduumanHo HammeHoBaHWe: KoHTypl'sio6an Mapuia M3Tok 3
ALl

HaunoHanen perncTpaymMoHeH HoMep:

130020522

MoweHcku agpec: o6i1.Crapa 3aropa

Mpaa: c.Menumuxaposo | koa NUTS: BG344 | MoweHckn Kog: 6294

AvbpKaBa: Brirapus

J/Ivue 3a KOHTaKT: BajleHTMHa MaHeBa

TenedoH: +359 426636161,‘_5'

EnexTpoHHa nowa:
MaritsaProcurement@contourglobal.com

dakc: +359 426636101\'rJ

MHTepHeT agpec/u

OcHoseH agpec: (URL) https://www.contourglobal.com

Aspec Ha npocduna Ha Kynysada: (URL)

https://webservices.contourglobal.eu/purchaserprofile/

|.2) CbBMeCTHO Bb3/s1araHe

MopbykaTa 06xBalla CbBMECTHO Bb3/araHe: HE

cepata Ha 06LLECTBEHUTE NMOPBHYKM:
MopbyKkaTa ce Bb3/1ara OT LeHTpasieH opraH 3a NMoKynku: HE

B cnyqaﬁ Ha CbBMECTHO Bb3/1araHe, 06xBallaLlo Pa3IMyHN AbpXaBKU - NPUNIOKMMOTO HauMOHA/THO 3aKOHOAATE/ICTBO B

1.6) OcHoBHa AenHoCT

EJ'IeKTpMLIeCKa eHepIruid

http://www.aop.bg/ng/form.php?class=F06 2014&1d=932422&mode=view

11.9.2019 .
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Pasgen Il: NpegmeTt

II.1) O6xBaT Ha obLiecTBeHaTa NOpPbYKa

II.1.1) HaumeHoBaHMe: [[pe INMPOEKTHO MNPOYyYBAHE 3a aHaJIM3 U OlLEeHKa Ha
TeXHNYEeCKM BB3MOXHOCTIM 3a HaMaJiIdBaHe Ha eMUCHUNMTEe Ha
BBIVIEPOIEH IMOKCUT

PedbepeHTeH Homep:
80-182-19

I1.1.2) OcHoBeH CPV koa: 71313000  JlombaHuTenex CPV kog: ' 2

11.1.3) Bua Ha nopbyKaTa:
Ycnyrm

11.1.4) KpaTko onucaHue:
[lpeInpOeKTHO MNPOYyYBAaHE 3a aHaJlM3 M OlEeHKAa Ha TEeXHUUYECKM BB3MOXHOCTM 3a

HaMaJIdBaHe Ha eMMCHUMTE Ha BPBIJVIEPOOEH IOMOKCUI

11.1.6) UHdOpMaLMA OTHOCHO 060co6eHMTE NO3ULIUMK
HacToswarta nopbyka e pasgesieHa Ha 060Co06eHU NO3MLMM:

He

11.1.7) O6wa cTOMHOCT Ha obLiecTBeHaTa nopbyKa (6e3 ga ce Bkousa 44C)
CronHocT: 68020 Banyta: EUR (Mosd, nocoyeme obwiama cmoliHocm Ha o6wecmseHama

nopbyKa. 3a UHHopmMayusa 0mHOCHO UHOUBUAYAJTHU NOPBYKU, MOJIA, u3nos3satime pasden V)
unu

Har-HucKa odepTa: / Har-Bucoka odepTta: BanyTta: KouTo ca B3eTu Npeasus

(3@ pamMKoBU cNopasymeHus - obwa MakcumasHa cmoliHocm 3a yaama npodb/KUMesIHocm)
(3@ QUHAMUYHU cUCMeMU 3a NOKYNKU - CMoUHOCM Ha nopv4Kamal/ume, KoAmo/Koumo He e/ca na
BKJIlOYEHa/ u 8 npeduWHU 0658/1eHUSA 3a B8b3/1d2AHE HA NOPBYKU)

(3@ nopbyKu, 6a3UpaHU Ha PAMKOBU CNOPA3YMEHUSA; AKO MOBA Ce U3UCKB8A - cmolUHocm Ha
nops4ykama/ume, KOAMo/Koumo He e/ca 8Kk/YeHa/u 8 npedulHu 0658/1eHUA 3a 8b3/1a2aHe Ha
nopbYKU)

CbrnacHu im cte ga
ny6auKyBaTte?:

I1.2) Onucanme

11.2.1) HaumMeHoBaHHe: 2 0O60cob6eHa nosmumsa Ne: 2

11.2.2) Adonbauutendn CPV kopose z
OcHoBeH CPV kog: ' 71313000  JonbanuteneH CPV koa: ' 2

11.2.3) MAcTo Ha usNbAHEeHUe

Kog NUTS: ' BG344

OCHOBHO MACTO Ha MU3MbJIHEHME:

TEL KouTyplsioban Mapuua MzToxk 3

11.2.4) OnucaHue Ha oblecTBeHaTa NopbYKa: (eCMecmso U Ko/Iu4ecmso Ha cmpoumesiHume pabomu, docmasku uiu
yCyeu Usiu YKasgaHe Ha nompe6GHOCMU U U3UCKBAHUSA)
[lpeINPOEeKTHO NPOyYBaHEe 3a aHajM3 M OlLleHKa Ha TEeXHUUYECKM BB3MOXHOCTM 3a

HaMaJidBaHe Ha eMMCUMTE Ha BBIJVIEPOIOEeH IMOKCUI

11.2.5) Kputepuu 3a Bb3naraHe
Kputepwit 3a Kauectso: ' 220 HE
Llena Tewect: 2!

CbrnacHu m cte ga nyéamkyeaTe?:
na

11.2.11) UHpopmaLma oTHOCHO onuuuTe
Onuuum:

He

OnucaHue Ha onuuuTe:

11.2.13) UHdopMaLms 0THOCHO cpeacTBa oT EBponeickus cbio3
O6LecTBeHaTa Nnopbyka e BbB Bpb3Ka C NMPOEKT U/WM Nporpama, uHaHcupaH/a cbe cpescTsa oT EBponeickus cblos:

He

11.2.14) JonbaHMTEeNHA MH(DOPMaLMA:

http://www.aop.bg/ng/form.php?class=F06 2014&1d=932422&mode=view 11.9.2019 r.
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Paspgen IV:Mpouegypa

IV.1) Onucanue

IV.1.1)Bug npoueaypa:
[Ipsako moroBapsine (MoJusz, nonsjaHeTre llpumnoxenne I'5)

IV.1.3) UHdopmaLma OTHOCHO PaMKOBO CMOpa3MeHMe MM JMHAMMYHA CMCTEeMa 3a MOKYMKU

Ta3un oblecTBeHa nopbyKa 06xBalla CK/YBaAHETO Ha PaMKOBO crnopasymeHue: HE
YcTaHoBeHa e AMHaMM4YHa cUcTeMa 3a NoKynku: HE

IV.1.6) MHdOpMaLIMA OTHOCHO €/IeKTPOHHUA TbPr

M3nonssaH e €/1IeKTPOHEH Tbpr: HE

IV.1.8) UHdopMaumsa oTHocHo Cnopa3syMeHMETO 3a AbprKaBHU NopbYkKu (GPA)

O6LwecTBeHaTa nopbyka nonaja B o6xsarta Ha CrnopasyMeHMETOo 3a AbprkaBHU NopbUkM (GPA):
He

IV.2) AaMrHMUCTpaTMBHaA MHdOpMaLMA

IV.2.1) MpeauwHa ny6MKaLuma OTHOCHO TasM npoueaypa z

Homep Ha obaBnenneTto B OB Ha EC: (Hanp. 2015/S 123-123456) w Homep Ha obsasneHueto B POMM: (Hanp. 123456)

(EOHo om cnedHume: [lepuoduyHU UHOUKAMUBHU 06AB/IEHUSA - KOMYHAJ/IHU YC/yaU, U3N0J/I38aHU KAMO NOKAHA 3a yYacmue 8
cbvcmesamesiHa npoyedypa; Ob6sasieHUe 3a NOPBYKA - KOMYHA/IHU ycyau; Cucmema 3a K8aauguyupaHe - KOMyHaHu ycayau,
U3Nn0/138aHA KAMO NOKAHA 3a y4acmue 8 cb3me3sameJiHa npoyedypa; 06ass1eHUe 3a d06poBoJIHA NPO3PAYHOCM ex ante)

1IV.2.8) UHdopMaLMsa OTHOCHO NpeKpaTsBaHe Ha AMHAMMYHaA CUCTEMA 3a MOKYMKH

06sBNEHMETO 06XBaLLa NPEKPATABAHETO HA AMHAMMYHATA CMCTEMA 3a MOKYMKK, Ny6aMKyBaHa C rOpenoco4eHoTo 06sB/eHKe 3a
nopbyka: HE

IV.2.9) UHdopmaumsa 3a npekpaTsABaHe Ha o6sBeHa NpoLieAypa 3a KOHKYPEHTHO Bb3/laraHe Ha nopbyka nog dopmara Ha
NepuogMYHO MHAMKATMBHO 06sIBNIEHNE

Bb3n10XXUTENAT HAMA Aa Bb3/iara noseye NOPBYKM B3 OCHOBA Ha ropenoco4eHoTo nepnoanyHo MHOAMKATUBHO o6sBneHne: HE

Pasgen V: Bb3naraHe Ha nopbyKata '

Mopbyka Ne: 120 0O6oco6eHa nosmumsa Ne: 2 HanmeHoBaHMe: [MpegnpoekKTHO MNpOoy4YBaHe 3a aHalu3 U’
OLleHKa Ha TeXHUMUeCKM BB3MOXHOCTHM 3a HaMaJiIdBaHe Ha eMUCUNMTEe Ha berneponeH
OMOKCHUL

Bb3noxkeHa e nopbyka/060co6eHa no3unums:

a

V.1) UHdopMauua OTHOCHO HEBb3araHe

MopbykaTta/o6ocobeHaTa No3uLMA He e Bb3JIoXKeHa:

V.2) Bb3naraHe Ha nopbyKaTa

V.2.1) AaTta Ha cK/touBaHe Ha gorosopa: 29/08/2019 (90/mm/ 2222)

V.2.2) UHdopMauua OTHOCHO opepTu
CbrnacHu nn cte ga ny6amkyBaTte MHGopMaumaTa OTHOCHO odepTu?:

na

Bpoii Ha nonyyeHuTe ocdeptn: 1
Bpo Ha odepTuTe, noctTbnuam ot MCM: O (MCI - kakmo e onpedeneHo 8 Mpenopwbka 2003/361/EO Ha Komucusma)
Bpo Ha odepTUTe, NOCTHLNUAM OT OhEPEHTU OT APYrM AbpXKaBU-uYNeHKM Ha EC: 1

http://www.aop.bg/ng/form.php?class=F06 2014&1d=932422&mode=view 11.9.2019 r.
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Bpol Ha odepTHTe, NOCTHLNUAM OT ODEPEHTU OT AbPKABM, KOMTO HE ca YieHKM Ha EC: O
Bpoit Ha oepTHTE, NONYYEHU NO ENEKTPOHEH MBT: ()

CbrnacHu m cte fa ny6/vKyBaTe MHOPMaLUATa OTHOCHO M3MbJHUTENNTE (BK/. Ja/iM NOPbYKATa € Bb3/IOXKEeHa Ha rpyna ot
MKOHOMMYECKM ONepaTopy U CbAbPKAHUETO HA BCUUKM CeKLUuM V.2.3)?:

ha

MopbyKaTa e Bb3/0KEHa Ha rpyna oT MKOHOMMYECKM OnepaTopu:
He

V.2.3) HaumeHoBaHMe U agpec Ha U3NBJAHUTENA !

Oduutanto HammeHoBaHue: Mattumiosiep UuxeHepmHT OO, HaupoHaneH perncTpaumoHeH Homep:
T'epMaHUA 227433233

MoweHcku agpec: dabpukmpace N5

Fpaa: I'ymepcbax kog NUTS: DE | MoweHckn koa: 51643 | Abpkasa: 'epMaHmua

EnektpoHHa nowa: info@steinmueller-

' ' TenedoH: +49 2261789500\:'
engineering.com

UutepHeT agpec: (URL) www . steinmueller-
engineering.com

®akc: +49 226178950199\_’-

M3nbaHuTenat e MCM: (MCIT - kakmo e onpedeneHo 8 lpenopbka 2003/361/EO Ha Komucusma)
He

V.2.4) UHdopmMaLma OTHOCHO CTOMHOCTTA Ha NopbyKaTa/o6ocobeHaTa no3uuma (6e3 aa ce
Bktoysa A/4C)

MbpBOHaYanHa obla NPOrHO3Ha CTOMHOCT Ha NopbyKaTta/o6ocobeHarta nosuums: z Banyra:

(3a pamKosu cnopasymMeHus uau OUHaMUYHU CUCMEMU 3a NOKYNKU - NPO2HO3HA obwja MakcuMasiHa
cmoliHocm 3a yaaama npodb/iKUMeIHOCM Ha masu obocobeHa no3uyus)

O6La CTOMHOCT Ha nopbyKaTta/o6ocobeHarta nosmuma: 68020 Banyta: EUR Cornachu m cte aa
unu nyéaukysare?:
Hal-Hucka odepTa: / Hai-Brcoka odepTta: BanyTta: KouTo ca B3eTW NpeaBuA Ina

(3a pamKoBuU cnopasymeHus - obuja MakcumasiHa cmoliHocm 3a ma3su obocobeHa no3uyus)

(3@ QUHAMUYHU cuCMeMuU 3a NOKYNKU - cmolUHOCm Ha nopb4Ykama/ume 3a masu napmuda,
KoAMo/Koumo He e/ca sk/4eHa/ u 8 npedullHU 0658/1eHUA 3a 8b3/1a2aHe Ha NOPBbYKU)

(3@ nopbyKu, 6a3UpaHU Ha PAMKOBU CNOPA3YMEHUS; KO MOoBa Ce U3UCKBA - CmoUHocm Ha
nopwv4Ykama/ume 3a masu napmuda, KoAmo/Koumo He e/ca sK/ilo4eHal/ u 8 npedulHU 0688/1eHusA 3a
8b3/1d2aHe Ha NOPBYKU)

V.2.5) UHdopmMaLmMa OTHOCHO Bb3slaraHeTo Ha NOAU3NbJIHMTEN/H
MMa Bb3MOXHOCT nopbykaTta Aa 6bAe Bb3NoxeHa Ha noam3nbaHuTen/n: HE

CTOMHOCT MAM AAN OT NOPBYKaTa, KOUTO € Bb3MOXKHO Aa 6bJaT Bb3/IOXKEHU Ha NOAM3MbAHUTENM
CToiHocT, 6e3 aa ce Bkawyea AAC: BanyTta:

Aan: %

KpaTko onvcaHue Ha fena oT NopbykaTa, KOMTO Le 6bje Bb3/0XKEH Ha NOAM3MbHUTENN:

V.2.6) MNnateHa LieHa 3a NOKYNKKU NpU 61aronpuATHU YCI0BUA 2
CToiHocT, 6e3 aa ce Bkawyea AAC: BanyTa:

Paspen VI: JonbaHuTenHa nHdpopmauma

VI.3) AonbaHuTeNHa MHbOpMaLma

VI.4) Mpoueaypu no o6xkansaHe

VI.4.1) OpraH, KOITO oTroBaps 3a npoueaypuTe no o6xasBaHe

Oduupanto HaumeHoBaHMe: KomMmcusa 3a 3almMTa Ha KOHKYypPeHLMATa

MoweHcku agpec: 6ysi. Buroma N 18

I'pag: Codmsa MoweHcku koa: 1000 Avpxasa: Boarapus
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EnekTponHa nouja: cpcadmin@cpc . bg TenedoH: +359 298840701\.‘5

MuTepHeT agpec: (URL) http://www.cpc.bg dakc: +359 298073155

VI1.4.2) OpraH, KoiTO OTroBaps 3a npoueaypuTe no Mmeguaums 2

OCbMLl,MaJ'IHO HanMMeHOBaHMe:

MoleHckM agpec:

Ipaa: NoweHcKH Koa: [bprkaBa:
EneKkTpoHHa nowa: TenedoH:
MHTepHeT agpec: (URL) dakc:

VI.4.3) NopasaHe Ha *Kanbu
TouHa MHdOpMaLMA OTHOCHO KpaeH CPOK/KpaiHK CPOKOBE 3a MoAaBaHe Ha XKanbu:
yacTt 6, TyaBa 27, un.197 or 30II

V1.4.4) Cny6a, OT KOATO MOXe fla 6be NosyyeHa MHGOPMaLMA OTHOCHO MoAaBaHeTo Ha Kan6u -

OdurumanHo HaMMeHOBaHMe:

MouieHcKku aapec:

Ipag: MoweHCcKkM Koa: Avpxkasa:
EnektpoHHa nowa: TenedoH:
WHTepHeT agpec: (URL) dakc:

VI.5) aTta Ha u3npauaHe Ha HacToAWOTO ob6aBneHMe: 10/09/2019 (99/mMm/2222)

MNMpunoxeHue 2 - KOMYHaNIHU yCAyTrn

OcHoBaHMA 3a Bb3/1laraHeTo Ha nopb4yKaTa 6e3 npegBapuTesiHO Ny6/IMKyBaHe Ha 06sB/ieHMe 3a NopbYKa B
OduumaneH BecTHMK Ha EBponeMcKkusa cblo3

Anpektusa 2014/25/EC
(Mo, usbepeme cbomsemHama onyuA u npedcmaseme 06ACHeHuUe)

1. OcHoBaHMA 3a U360p Ha Npoueaypa Ha AorosapsHe 6e3 npejBapuTeIHO Ny6/IMKyBaHe Ha NOKaHa 3a yYacTue B
cbCTe3aTe/iHa npoueaypa B cboTBeTCcTBME € YneH 50 ot AupekTtuea 2014/25/EC

Jiunceat odepTM MM HAMA NOAXOAALM odepTH/3aaBNEHMA 3a yHacThe B OTrOBOP Ha NMpeABapuUTe/Ha NMoKaHa 3a yyacTue B
cbcTesatesiHa npouesypa: HE

BbnpocHaTa NopbyKa MMa 3a LeNl CaMO HayYHOM3C/le4oBaTesIcKa AEMHOCT, EKCMEPUMEHT, NPOYyYBaHE MM Pa3BoMHa AEMHOCT Mpy
YC/IOBMATA, YKa3aHM B AMpeKTMBaTa: HE

CTpOMTeﬂCTBOTO, AOCTaBKHUTE UIN YCNYTUTE MOraT Ja 6baart npeaoctaBeHNU CaMo OT onpeaenieH MKOHOMUYECKM onepaTop nopaan
cnefHaTta npuyunHa: HE

M3KI0UUTENTHN HEOT/IOXKHM OBCTOATENCTBA, npeansBrUKaHM OT HeENpeaBMAMMUK 3a Bb3NI0KUTENIA CbOUTUA, U B CbOTBETCTBME CHC
CTPOruTe ycsoBMA, yKa3aHM B gMpeKTUBaTa: HE

JonNbAHUTENHM JOCTaBKM OT MbPBOHAYa/IHMA JOCTaBUYMK, Bb3JIOXKEHU NPU CTPOrUTE YCN0BUA, yKasaHU B AMpeKTMBaTa: HE

HoBo/un CTpOMTeI’ICTBO/YCﬂyFM, KOMUTO NpeacTaB/iABaT NOBTOPEHME Ha CbhLieCTBYyBalUM CTpOMTeﬂCTBO/ycﬂyFM M KOUTO Ca Bb3/1I0XKEHN B
CbOTBETCTBUE CbC CTPOrMTE YCJ/IOBMA, YKA3aHMN B AUPEKTUBATA: HE

MopbyKa 3a ycayru, npeaxoxiaHa oT KOHKYPC 3a NMPOEKT, Bb3JI0XKEeHa Cbr/lacHO NpeABMAEHUTE B KOHKYPCaA 3a NPOEKT NpaBu/a Ha
nobeamMTens Ui Ha eauH ot nobeamtenuTe B Hero: HE

OCMI’prlBaHe Ha AOCTaBKMH, KOUTO Ca KOTMPAHM U 3aKyneHM Ha CTOKOBaTa 6opca: HE
MoKynKa Ha AOCTaBKU UK YCAYrU npu 0COBGEHO M3rOAHM ycnosua: HE

M3roZHu1 MOKYMKM NPU HaZIMUME Ha Bb3MOXKHOCT, KOATO € Ha/IMLE 38 MHOTO KPaTKO BpeMe Mpu 0CO6EHO M3rof4HM YC/I0BMSA M Ha LieHa,
3HAYMTE/IHO MO-HUCKA OT O6MYAMHKMTE Na3apHu LeHu: HE

2. [lpyru ocHoBaHMsA 3a Bb3JlaraHe Ha nopbykata 6e3 npefBapuTesiHO Ny6/IMKyBaHe Ha MOKaHa 3a y4YacTue B CbCTe3aTesHa
npouegypa B OcduumaneH BeCTHUK Ha EBponeickus cblo3

O6LiecTBeHaTa NopbyKa He nonaja B 06xBaTa Ha NpUIOXKEHUE Ha AuMpeKTuBaTa: HE
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3. O6acHeHue:

Mons, obAacHeTe No AceH M pa3bupaeM HayMH 3aLlo Bb3/laraHeTo Ha Nopbykarta 6e3 npegsapuTenHo nybankyeaHe B OpuumaneH
BECTHUK Ha EBponeickms cbio3 e 3aKOHOCHO6Pa3HO, KaTo NOCOYUTE CbOTHOCUMMTE (haKTH M KOraTo € YMECTHO, NpaBHUTE
3aK/Il04eHMA B CbOTBETCTBME C AUPEKTMBATa (Makcumym 500 dymu)

Mpunoxkenue 5 - 06wWecTBEHU MOPBYKU Ha HUCKA CTOMHOCT

OcCHOBaHMA 3a Bb3/laraHe Ha NopbyKa Ypes NpAKo JoroBapsHe
3on

(Monis, uzbepeme cbomsemHama onyus u npedcmageme 06ACHeHuUe)

1. OcHoBaHMA 3a M360p Ha npoueaypa Ha NpAKo AoroBapsHe
CTpOMTENCTBOTO, AOCTaBKUTE MM YCAIYrMTE MoraT Aa 6baaTt NpeAocTaBeHU CaMo OT onpeaesieH MKOHOMMYECKM onepaTop nopasu
cnefHata npuumHa:: JTA

OTCBCTBME Ha KOHKYPEHLMA 10 TeXHUUEeCKU
IIPVYMHUA

3a yc/lyru/CTOKM 3a HayYHOM3C/IejoBaTe/ICKa M pa3BoiHa JEMHOCT NpU CTPOrMTE YC/I0BMA, yKasaHu B 30 (camo 3a docmasku);: HE
JlonbNHUTENIHWM AOCTABKM OT MbPBOHAYA/IHUA JOCTABYMK, Bb3JIOKEHW NPU YCI0BUATA, YKa3aHu B 30MM;: HE

I'Ipe,qmeT Ha nopb4KaTa € A0CTaBKa Ha CTOKa, KOATO Ce TbpryBa Ha CTOKOBa 6opca, Cbr1aCcHO CNUCHK, 0AO6peH C aKT Ha
MUHUCTEPCKMA CbBET, NO NPeANoXKEeHME Ha MMHUCTbpa Ha (.bMHaHCMTe;Z HE

MoKynKa Ha AOCTaBKU UK YCAYrU npu 0COBEHO M3rOAHM ycnosua:: HE

Mopbukara e 3a ycayru, NpeaxoxAaHa OT KOHKYPC 3a MPOEKT, Bb3/IOKEHA CbI/IaCHO NPeABMAEHUTE B KOHKYPCA 3a MPOEKT NpaBuia,
Ha nobeamTens UM Ha eamH ot nobeauTtenure B Hero;: HE

Heo6x0aMMO € HeOT/I0}KHO Bb3/1araHe Ha NopbyKaTa Nopaau M3KIYMTEIHUM 06CTOATE/ICTBA, NPEAM3BMKAHM OT CbOUTUSA, KOUTO He
moraTt ga 6baaT npeABuAeHN OT Bb3/IOKMTENA U HE € Bb3MOXKHO Cra3BaHe Ha cpokoBeTe no yn. 178, an. 2 1 3 ot 300;: HE

Mpoueaypata 3a Bb3faraHe Ha Ny6/MYHO CbCTe3aHWEe € MPeKpaTeHa, Thii KaTo HAMa nojageHu odeptu uam nogaaeHute odeptH ca
HernoAXoAAWM M MbpBOHAYa/IHO 06SBEHUTE YC/IOBUS HE Ca CbLUECTBEHO NPOMEHEHM;: HE

3a MHoro KpaTKO BpeéMe Bb3HUKHE Bb3MOXHOCT Aa Ce nosy4vaTt A0CTaBKU UK YCAYTH, NpU 0Cco6eHo M3rogHn ycsoBMA U Ha LEeHa,
3HAYMTE/HO MO-HWUCKA OT O6MYaMHMTE nasapHu uenu: HE

HeO6XO,qMMO € NOoBTOpPEHME Ha CTPOUTENCTBO MJIN YCNYTU, Bb3JI0OXKEHU OT CbLUMA Bb3/IOXMTEN/U Ha NbpBOHAYa/IHUA U3NDBJHUTEN,
NpH Haan4Me Ha ycnoBmATa, NOCOYEHU B 30M;: HE

O6ulecTBeHaTa NMoOpbYKa € 3a YC/yru no npunoxenue Ne 2 1 e Ha CTOMHOCT no YA. 20, an. 2, T. 2 ot 30M: HE

2. O6AcHeHuHe:

Mons, obAacHeTe No AceH M pa3bupaemM HauMH 3allo Bb3/laraHeTo Ha MopbyKaTa Ypes NPAKO A0roBapsHe € 3aKOHOCbo6pa3Ho, KaTo
NnocoymTe CbOTHOCMMUTE (DAKTU U KOraTo € YMECTHO, NpaBHMTE 3aK/loyeHus B cboTBeTcTBME cbC 301 (Makcumym 500 dymu)
[loppukaTa 3a M3BBPUIBAHE Ha ycCJjyraTa 3a CbCTabdgHe Ha TepMOodayMIeH aHaJlIM3 Ha
xorau 1,2,3,4 , Moxe @ma ObOe MBIOBJIHEHaA caMo oT odupMa laruMiosep MuxeHepuHT 00,
TepmaHusa. Ha ocHoBaHme un. 65 an. 1 7.1 ot II30I m nopanM JMICa Ha KOHKYPEHLMUS
10 TeXHMYECKM [IPMUMHM [IOpBhUKaTa MOXe Ina Oble M3IBJIHEHa CaMO OT eIUH MI3II'BIIHUTEJI

Bwb3nazawjusm OpZ(IH/B'b3/10)KUmE'/1ﬂm HOCU 0mMe0B8OpHOCM 3a 2apaHmupaHe Ha cna3saHe Ha 3aKkoHoOame/Icmsomo Ha
EBPOHGGCKUH CBbI03 U Ha BCUYKU NpUJIOXXUMU 3aKOHU

MOJ1, noBmopeme, KOJIKOmo Nbmu e Heo6xo0UMO

8 NpusioKUMUMe cay4yau

MOJIS, noBMopeme, KOJIKomo Nbmu e Heo6xo0UMO, ako mosa obsssieHue e camo 3a npedsapumesiHa uHpopmayus
aKO masu UHMOPMayus e ussecmHa

MoJ/14, npedcmaseme masu UHPopmayusa, ako o6sa81eHUEMO € NOKAHA 3a yyacmue 8 cbcmesamesiHa npoyedypa
0JoKo/IKomo uHopmayusma e seye usgeCcmHa

3adb/1KUMeIHa UHopmayus, KoAmo He ce nybukysa

uHgopmayus no usbop

MoJ1A, npedcmaseme masu UHPOPMayusa camo ako obsasieHuemo e 3a npedsapumesiHa UHHopmayua

MoJ1A, npedcmaseme masu UHPopmayusa camo ako 0b6s81eHUemo e 0b6A8/IeHUe 3a 8b3/1a2aHE

camo ako obssaeHuUemo ce omHacA 9o KBaaupuUKayUuoHHa cucmema

12 MOJIA, npeacmaseme masu UH(f)OpMGL{UFI MyK uJiu 8 noKkaHama 3a noms'bp)KaasaHe Ha uHmepec, ako 06s8/1eHUeMO e NoKaHa
3a y4acmue 8 cbcmesame/iHa npoueaypa usziu uma 3a yes1 HamaziasaHe Ha CpoKa 3a nojsyvasaHe Ha ogbepmu

13 MOJ1A, npedcmaseme masu UHPOPMAyUsA MyK U/l 8 NOKaHama 3a nomebpxoasaHe Ha ohepmu u/u 3a Oo208apsHe, aKo
0658/1eHUEMO € NOKAHa 3a y4acmue 8 Cbcme3ameJ/iHa npoyedypa

14 QKO mosa e 3a npeasapumenHa UH(fJOpMauUFI, U3no0/138aHO KAmMO NOKAHa 3a y4acmume 8 cbCme3ameJiHa npoqeaypa - M0Ji4,
npeacmaseme masu UH(,I)OPMGL(UFI, aKo mA seYe e ulsBecmHa
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15 mosia, npedcmaseme masu UHPOPMayuUA MyK UU, GKO e NPUJIOKUMO, 8 NOKaHama 3a nodasaxe Ha ogepmu
16

17 3adb/mKuUmenHa uHopmMayus, ako Mosa e 06sB/IeHUe 3a Bb3/IazaHe

18 camo ako 06s8/1eHUEMO He ce omHacs 90 KBANUPGUKAYUOHHA cucmema

19 ako 06s8/1€HUEMO UMA 3G Ue/1 HAMA/IABAHE HA CPOKA 3a NOJly4asaHe Ha opepmu

20 moxe da 6b60e npucbAeHa 3HaAYUMOCM BMECMO MeXecm

21 MOXe oda 6v0e npucu)eHa 3HAYUMOCM BMECMO MeXecm; aKo yeHama e eOUHCMBEHUAM Kpumepuﬁ 3a 8b3J/1aeaHe, mexecmma
He ce u3no/i3sa
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